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Bechtel Hanford, Inc.
Environmental Restoration Contract
DE-AC06-93RL12367 Modification No. M158

B-1

The Contractor shall be responsible for planning, managing, performing, integrating, and

PARTI- SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

SERVICES BEING ACQUIRED

Part I
Section B

executing the Environmental Restoration Program at the Hanford Site and the Hanford Federal
Facility Agreement (HFFA) and Consent Order, herein referred to as the Tri-Party Agreement
(TPA). These programs, projects, and activities include, but are not limited to, characterization
and remediation of past practice waste sites, technology development, application of innovative
remediation technologies, N-Reactor deactivation, and decontamination and decommissioning
activities. The Contractor shall furnish all necessary personnel, materials, supplies, services
(except as may be expressly set forth in this contract as furnished by the Government), reports in
accordance with the Reporting Requirements Checklist located in Section F, or as directed by the -
Contracting Officer, and otherwise do all things necessary for, or incidental to, the performance
of the items of work specified in Section C. ‘

B-2

ESTIMATED COST

a.

Total estimated cost for the phase-in period
(February 22, 1994 - June 30, 1994): $ 7,650,536

Estimated cost for the contract base period
(July 1, 1994 - June 30, 1599): $ 668,006,299

Fee ceiling for contract base period
(July 1, 1994 - June 30, 1999): § 66,249,778

Total estimated cost and fee for the contract
base period (July 1, 1994 - June 30, 1999). § 734256077

Estimated cost for the four-year option period
(July 1, 1999 - June 30, 2003): § 576,652,564

Fee ceiling for the four-year option period
(July 1, 1999 - June 30, 2003): $ 46,652,436

Total estimated cost and fee for the four-ryear
option period (July 1, 1999 - June 30, 2003): $ 623305000

Cumulative (phase-in period, base period and

four-year option period) total estimated cost
and fee: $.1363.211.013
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Part I
Section B

Bechtel Hanford, Inc.
Environmental Restoration Contract

DE-AC06-93RL12367 Modification No. M158

e. Table B-1 contains the estimated funding, costs, and fee for base and option

periods of the contract. These estimates are subject to change in accordance with

clause B-5 paragraphs d and e.

Table B-1. Estimated Funding, Costs, and Fee,

Period of Performance I;Tizci;e; Costs Fee Pool

Phase-In Period

Feb. 22, 1994 - June 30, 1994 $7,650,536 $7,650,536 $0

Base Period

July 1, 1994 — Sept. 30, 1994 $57,965,466]  $54,068,526 $3,896,940

Oct. 1, 1994 — Sept. 30, 1995 $163,703,523| $151,703,523]  $12,000,000

Oct. 1, 1995 — Sept. 30, 1996 $144,094,318| $126,094,318|  $18,000,000

Oct. 1, 1996 — Sept. 30, 1997 $134,940,770] $120,940,770]  $14,000,000

Oct. 1, 1997 - Sept. 30, 1998 $132,302,000] $121,752,000{  $10,550,000

Oct. 1, 1998 - June 30, 1999 $101,250,000{ $93,447,162 $7,802,838

Total Base Period $734,256,077 | $668,006,29% | $66,249,778
Option Periods

July 1, 1999 — Sept. 30, 1999 $33,750,000[  $31,149,054 $2,600,946

Oct. 1, 1999 ~ Sept. 30, 2000 $151,000,000| $139,814,815 $11,185,185

Oct. 1, 2000 — Sept. 30, 2001 $177,000,000, $163,888,889]  $13,111,111

Oct. 1, 2001 - June 30, 2002 $134,250,000] §124,305,556 $9,944,444

July 1, 2002 - indefinite

(no later than June 30, 2003) $127,305,000] $117,494,250 $9,810,750

Total Option Pertods $623,305,000 | $576,652,564 $46,652,436
Total Contract $1,365,211,613{ $1,252,309,399 $112,902,214;

B-3 OBLIGATION OF FUNDS
a Pursuant to the clause FAR 52.232-22 (see Section I} entitled "Limitation of

Funds," total funds in the amount of $1,055,136,420.65 ({through modification
A159) are obligated herewith and made avatlable for payment of allowable costs
and fee to be incurred from the effective date of this contract through the period

estimated to end September 30, 2002.

b. Cost and commitment limitations. In addition to the limitations provided for
elsewhere in this contract, the DOE Contracting Officer may, through directives
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Bechtel Hanford, Inc. Part]
Environmental Restoration Contract Section B
DE-AC06-93RL12367 Modification No. M158

B-4

issued to the Contractor, establish controls on the costs to be incurred and
commitments to be made in the performance of the contract work. Such
instruction may be amended or supplemented from time to time by the
commitments to be made in the performance of the contract work. Such
instruction may be amended or supplemented from time to time by the
Contracting Officer. The Contractor hereby agrees to comply with the specific
limitations (ceilings) on costs and commitments set forth in the directives, to use
its best efforts to comply with other requirements of such directives, and to
promptly notify DOE in writing, whenever it has reason to believe the authorized
financial levels of costs and commitments will be exceeded or substantially
underrun.

OPTION TO EXTEND THE TERM OF THE CONTRACT

This contract shall be renewable, at the unilateral option of the Government, in
accordance with FAR 52.217-9 as set forth in Section I. All terms and conditions stated
herein shall remain in effect during the renewed contract period. Further, the Contractor
agrees that the performance under said extension shall be accomplished within the
estimated cost as set forth in B-2¢ above.

FEE

It is DOE's intention to manage this contract under a cost-plus performance based fee
arrangement. No fee will be paid during the phase-in period of February 22, 1994
through June 30, 1994,

a.

The fee ceiling for the basic contract is $ 66,249,778, The fee ceiling for the
option periods is § 46,652,436. The fee ceiling constitutes the total fee pool
available for payment of performance based fee amounts. (Calculation of these
amounts are based on estimated funding from Table B-1).

Total available fee allocated for each fiscal year of contract performance will be
set forth annually in Table B-2.

Page B-3



Part I

Bechtel Hanford, Inc.
Section B

Environmental Restoration Contract

DE-ACQ6-93RL12367 Medification No. M138

Table B-2. Fee Pool Allocations by Fiscal Year

Fiscal Year Total Available Basic Fee Performance Based
Fee Fee
FY94 $3,896,940 $1,169,082 $2,727.858
FYO95 $£12,000,000 $3,600,000 $8,400,000
FY95 318,000,000 $5,400,000 $12,600,000
FY97 $14 000,000 $4,200,000 $9,800,000
FY98 $10,550,000 33,165,000 $7,385,000
FY99 $10,602,921 $0 $10,602,921
FY00 $10,878,581 $0 $10,878,581
FYO1 511,114,845 30 $11,114,845
FYO02 TBD TBD TBD

Total available fee will be allocated to the evaluation periods defined in the.

Performance Plan as s

et forth below:;

Table B-3. Basic and Performance Fee Pool Allocations by Evaluation Period

Evaluation Period Total Available Basic Fee Performance
Fee Based Fee

94  (07/01/94-09/30/94) $3,896,940 51,169,082 $2,727.858
05-1 (10/01/94-03/31/95) $5,000,000 $1,800,000 $3,200,000
95-2  (04/01/95-09/30/95) $7,000,000 $1,800,000 $5,200,000
96-1 (10/01/95-03/31/96) $8,244,000 $2,700,000 35,544,000
96-2 (04/01/96-09/30/96) $9,756,000 $2,700,000 $7,056,000
97-1 (10/01/96-03/31/97) $7,500,000 $2.250,000 $5,250,000
97-2 (04/01/97-09/30/97) $6,500,000 $1,590,000 34,550,000
98-1 (10/01/97-03/31/98) $5,275,000 $1,582,500 $3,692,500
98-2 (04/01/98-09/30/98) $5,275,000 51,582,500 $3,692,500
1999 (10/01/98-09/30/99) 510,602,921 $0 $10,602,921
2000 (10/01/99-09/30/00) 510,878,581 30 $10,878,581
2001 (10/01/00-09/30/01) $11,114,845 30 511,114,845
2002 (10/01/01-09/30/02) TBD TBD TBD

The methodology for apportioning the annual fee available into basic and award
fee amounts through Fiscal Year 1998 is as follows:

Basic Fee

Performance Based Fee

30 percent of the annual fee available.

70 percent of the annual fee available will be

apportioned to completion of performance objectives
and criteria set forth in the Performance Plan.

Effective October 1, 1998, the contract will be 100 percent performance based

There will be no ba51c

fee consideration.
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Bechtel Hanford, Inc. Part I
Environmental Restoration Contract Section C
DE-AC06-93RL12367 Modification No. M158

PART I - SECTION C

DESCRIPTION/SPECIFICATION/WORK STATEMENT

C-1 PROGRAM ACTIVITIES

The Environmental Restoration Contractor (ERC) shall be responsible for planning,
managing, executing, and integrating the Environmental Restoration Program at the
Hanford Site. The ERC shall perform or subcontract program activities as identified in
this statement of work. (Note conflict of interest restrictions of paragraph H-12.) These
program activities include, but are not limited to, characterization and remediation of past
practice waste sites, technology development program integration, application of
innovative remediation technologies, N-Reactor deactivation, and decontamination and
decommissioning activities. A current list of facilities for decontamination and
decommissioning is included in Section J. Attachment 2, Appendix 5.

The ERC shall provide the technical and management staff to plan, procure, manage,
perform, and integrate the full range of activities required to accomplish the
environmental remediation of the Hanford Site, including those activities formerly
performed by the U.S. Army Corps of Engineers (USACE), under an interagency
agreement between the Richland Operations Office and the Corps North Pacific Division.
The ERC shall integrate all contractor and subcontractor activities and coordinate as
necessary with the USACE to accomplish all requirements in applicable laws,
regulations, the Hanford Federal Facility Agreement (HFF A) and Consent Order herein
referred to as the Tri-Party Agreement (TPA), and Environmental Restoration (ER)
Program. ER Program milestones are included in the most current negotiated revision to
the TPA. The quality and timeliness of deliverables shall satisfy all requirements of laws,
regulations, the TPA, and any approved TPA changes.

The ERC shall provide leadership in the application of innovative technologies to
remediate Hanford. In particular, the ERC must be cognizant of work being performed to
remediate other DOE sites as well as environmental remediation and decontamination
and decommissioning (D&D) technologies being applied in the commercial sector. The
ERC must maintain cognizance of activities within DOE's Research, Development, and
Demonstration Technology Evaluation (RDDT&E) Program and shall be expected to
identify opportunities for development and application of those technologiés in the ER
Program at Hanford.

C-2 PROGRAM AND MANAGEMENT SUPPORT AND REPORTING ACTIVITIES

The ERC shall provide overall management support and required reporting for the ER
Program and other activities, including but not limited to:
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Bechtel Hanford, Inc. FPart I
Environmental Restoration Contract Section C
DE-AC06-93RL12367 Modification No. M158

a. Preparation of required planning documents, including but not limited to, ER
Program Budget, Program Plans, Management Plans, Five-Year Plans, etc.,
required by DOE Orders, SENs, and DOE-HQ guidance

b. Project planning and integration of work with other on-site contractors and the
USACE
c. Detailed work plan(s) to include definitions of work, resources, and schedules

d. Proeparation of reports required by but not limited to TPA, DOE Orders, SENs,
DOE-HQ guidance, and RL Manager Notices

€. Management of the Major Systems Acquisition (MSA) Cost, Schedule and
Control System for the entire ER Program, including providing a cost estimating
and scheduling system for development of appropriate baselines, plans, and

reporting

f Implementation of a community relations program

g Development and implementation of management systems

h. Human resources, including training, employee and labor relations, wage and
salary and benefits administration, and equal employment opportunity/affirmative
action

i Budget and finance

j Procurement and property management

k. Commercial space acquisition and management

l. Quality assurance

m. Legal and patent services

n. Industrial and radiological safety and health programs '

0. Records management

p. Maintenance of the Waste Information Data System (WIDS) and Hanford
Environmenta! Information System (HEIS)'

! This activity applies only until June 30, 2002, after which the WIDS and HEIS systems transition to Fluor
Hanford, Inc. (FHI)
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Bechtel Hanford, Inc. Part [
Environmental Restoration Contract Section C
DE-AC06-93RL1 2367 Modification No. M158

q. Self assessment and internal audit activities
r. Maintain the project control system for the overall groundwater project.”

Information and management systems (examples provided in Section J, Attachment 2,
Appendix 3) such as cost and schedule controls, budget preparation, and electronic
information are provided for ERC guidance. ERC systems need to interface with existing
Hanford systems as directed by the Contracting Officer.

The ERC shall procure or provide other related technical and management support to
DOE necessary and incidental to the work described above as the DOE may direct (i.e.,
administrative and technical support for program meetings and meetings with regulators).

The ERC shall provide reports covering a variety of areas such as cost and schedule
control, environmental compliance, safety, etc., with specific formats, level of detail, and
frequencies of reports, as defined by the Contracting Officer's Representative (COR).

REMEDIAL INVESTIGATIONS/FEASIBILITY STUDIES. RCRA FACILITY
INVESTIGATION/CORRECTIVE MEASURES STUDIES. AND OTHER
RELATED STUDIES

The ERC has overall contractual responsibility for accomplishing the remedial
investigation/feasibility studies to ensure remediation of waste sites included in the ER
Program. The ERC shall have the in-house capability and expertise to conduct the
majority of remedial investigation and feasibility studies and RCRA facility

investigations and corrective measure studies, RCRA assessments, Columbia River
Comprehensive Impact Assessment follow-on actions, and other related studies to define
and quantify the nature and extent of radiological and chemical or other contamination at
the Hanford Site and support selection of cost effective remedial alternatives. This work
shall culminate in a Record of Decision (ROD) or RCRA corrective action decision and ¢
may include, but shall not be limited to:

a. Detailed planning for field investigations including radiological and chemical ‘
surveys
b. Coordination of field surveys and field characterization of work designated by

DOE as work to be performed by USACE

C. Sample analysis, data validation and management
d. Data analysis and interpretation to determine the nature and extent of
contamination

* This activity applies only until June 30, 2002, after which the groundwater project transitions to FHI.
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Bechtel Hanford, Inc. PartI
Environmental Restoration Contract Seciion C
DE-AC06-93RL12367 Modification No. M158

e Assessment of environmental and health risks
f Preliminary assessments and site evaluations, including removal site evaluations
g. Identifying, screening, and evaluating alternatives for remedial action and/or

corrective measures

h. Conducting detailed analyses of alternatives

i Proposing interim or final response actions for approval for each remedial site or
operable unit along with reasonable alternative remedial actions for each
identified site.

j. Preparing action memoranda or engineering evaluations/cost analyses

k. Preparing safety analyses and appropriate safety documentation pursuant to DOE -
Orders and Directives

L Treatability studies required for RI/FS

m. Technical services to evaluate RI/FS treatability studies

n. Technical services to evaluate technology development activities
0. Design criteria development,

The ERC shall be responsible for drilling activities required for charactenzatlon of
vadose zone and groundwater for each a551gned remedial site or operable unit.?
Laboratory/analytical services under a prior DOE O&E contract® will be assigned to the
ERC to cover a projected base program sample load. ERC shall provide laboratory
capability to supplement this base sample load if necessary to meet program and
regulatory requirements. Utilization of laboratory/anaiytical services from sources other
than those contract(s) assigned by the prior O&E to the ERC shall be subject to prior
review and approval by the Contracting Office (reference clause H-1). ERC shall provide
laboratory services which operate to a specified in the TPA and which are capable of
meeting U.S. EPA Contract Laboratory Program (CLP) requirements. ERC shall manage
those samples and analyses that are sent to offsite labs. ERC shall submit samples to the
PHMC Office of Sample Management if onsite PHMC or PNNL laboratories are used.
Onsite labs will generally be used for radioactive or mixed waste samples with radiation
levels exceeding 10.0 mrem/hr.

3 This activity applies only until June 30, 2002, after which the vadose zone/groundwater project transitions to Fluor

Hanford, Inc.
4 Westinghouse Hanford Company (WHC) was the prior DOE Operating and Engineering Contractor at the time of
contract award. Fluor Hanford, Inc. is the current DOE Management and Integration Contractor.
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Environmental Restoration Contract Section C
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The ERC shall prepare proposed plans, permit modifications, and other decision
documents to support selection of cost-effective remedial alternatives for the Hanford
Site. Decision documents summarizing the site-specific conditions and study findings
substantiating the selected response actions or corrective measures shall be required.

The ERC shall support DOE as appropriate for treatment, storage, disposal site selection
and related studies to support the ER Program.

REMEDIATION

C-4.1 REMEDIAL DESIGN AND OTHER SERVICES

The ERC has overall contractual responsibility for accomplishing ROD Remedial Design
(RD) and other design services to ensure remediation of waste sites included in the ER
program. The ERC shall accomplish post ROD RD for the Hanford Site through
subcontractors unless approval to do otherwise is granted by the Contracting Officer's
Representative. The services to be provided include, but arre not limited to:

a. Definitive Design
b. Engineering and Construction Inspection Services
c. As-built drawings, as required.

C-4.2 REMEDIAL ACTIONS. CORRECTIVE MEASURES, OTHER
RESPONSE MEASURES, AND OTHER CONSTRUCTION ACTIVITIES

The ERC has overall contractual responsibility for accomplishing remedial and other
response actions required for the ER Program. The ERC shall implement selected
response actions, including expedited response actions, removal actions, remedial
actions, closures, corrective measures, packaging of ERC generated hazardous mixed and
radioactive waste, and as directed by DOE, construct and/or operate treatment and/or
disposal facilities for the ER Program. Accomplishment of remedial and other response
actions by the ERC with its own direct hire personnel shall be limited to those instances
where special circumstances or requirements so justify including continuity of stable
labor-management relationships, conformance with DOE job preference flow-down
policy. '

In addition, services to be provided by the ERC shall include but are not limited to:
a. Integration of remediation with other site contractors' activities

b. Procurement and management of service subcontractors
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c. Procurement and management of construction subcontractors for construction
work
d. Project management for all well drilling, remediation or abandonment and

characterization.”

C-5 TECHNOLOGY DEVELOPMENT PROGRAM INTEGRATION/NEFPA
SUPPORT

The ERC shall integrate those elements of DOE's environmental technology development
program, as approved by the Contracting Officer, into its environmental restoration
activities and other programs, projects, and activities as described in this Statement of
Work. Upon approval by, or at the direction of, the Contracting Officer, the ERC shall
provide or procure and manage designated environmental technology demonstrations,
education and training, and community outreach.

The ERC shall provide technical interface and support including priority systems
development and other long-range technical program planning and development efforts.

The ERC will conduct appropriate technical reviews of ongoing programs, suggest new
technical approaches, support planning and evaluation of new technologies and assist in
the deployment of successful technologies.

The ERC will assist in dissemination of successful demonstrations, share experiences
with other DOE sites and contractors, and support commercialization of new technology
where appropriate. ‘

The ERC shall prepare draft materials for environmental assessments (EA),
environmental impact statements (IES), or other National Environmental Policy Act
{NEPA) documents, as required, including but not limited to the following: ‘

a. Literature surveys and technology reviews to assist in assessing the scope and
complexity of the problems

b. Identification and detailed evaluation of the potential impacts of the proposed
actions under study with regard to human health and the environment

c. Preparation of draft materials for EA's in accordance with applicable DOE
regulations and orders

d. Preparation of draft materials such as findings-of-no-significant-impact or
categorical exclusions in accordance with applicable DOE regulations and orders

* After June 30, 2002, "All" will no longer apply to the well drilling activities identified in this subparagraph "d"
because most well drilling activities will transition to FHI on July 1, 2002.
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PARTI- SECTION F

DELIVERIES OR PERFORMANCE

F-1 PERIOD QF PERFORMANCE

The period of performance for the basic contract, including the exercised option periods
is nine years. Work shall commence on July 1, 1994 and will continue through
September 30, 2002. The transition period will begin February 22, 1994. All terms and
conditions as previously modified will remain in effect throughout the option periods.

F-2 PRINCIPAL PLACE OF PERFORMANCE AND DELIVERY

The principal place of performance of this contract shall be at the Hanford Site, Richland, -
Washington. All deliverable items shall be delivered to the Contracting Officer or
designee unless otherwise specified.

F-3 UNIFORM REPORTING SYSTEM

Contractor shall prepare and submit the plans and reports indicated on the Reporting
Requirements Checklist (Attachment 1), or amendments to this checklist, which the
Contracting Officer determines are necessary, to the addresses to be provided by the
Contracting Officer. The level of detail the Contractor must provide in any required
plans and reports shall be commensurate with the scope and complexity of the task and
the reporting categories specified in the checklist. The Contractor shall be responsible for
levying appropriate reporting requirements on any subcontractors in such a manner to
ensure that data submitted by the subcontractor to the Contractor is compatible with the ¢
data elements that the Contractor is responsible for submitting to DOE. Plans and reports
submitted in compliance with this clause are in addition to any other reporting
requirements of this contract.
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PART II - SECTION 1
CONTRACT CLAUSES

- 1-1 PREPRINTED CONTRACT CLAUSES FOR COST-REIMBURSEMENT
SERVICE CONTRACTS (DOE SET 304)(FEB 1993)

The contract clauses contained in DOE Set 304, Cost-Reimbursement Service contracts,
dated Feb 1993 are located in this Section I and except for those indicated as deleted, are
hereby incorporated into and made a part of this contract.

-2 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

a. The Government, at its election, may reduce the price of a fixed-price type
contract and the total cost and fee under a cost-type contract by the amount of
profit or fee determined as set forth in paragraph (b) of this clause if the head of
the contracting activity or designee determines that there was a violation of
subsection 27(a), (b), or (c) of the Office of Federal Procurement Policy Act, as
amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal
Acquisition Regulation.

b. The price or fee reduction referred to in paragraph (a) of this clause shall be-

1. For cost-plus-fixed-fee contracts, the amount of the fee specified in the
contract at the time of award;

2, For cost-plus-incentive-fee contracts, the target fee specified in the
contract at the time of award, notwithstanding any minimum fee or "fee
floor" specified in the contract;

3. For cost-plus-award-fee contracts-
1. The base fee established in the contract at the time of contract
award;

ii. If no base fee is specified in the contract, 30 percent of the amount
of each award fee otherwise payable to the Contractor for each
award fee evaluation period or at each award fee determination
point.

Page I-1



Bechtel Hanford, Inc. PartIT

Environmental Restoration Contract Section [
DE-AC06-93RLI 2367 Modification No. M138
4. For fixed-price-incentive contracts, the Government may-
i. Reduce the contract target price and contract target profit both by

an amount equal to the initial target profit specified in the contract
at the time of contract award; or

it. If an immediate adjustment to the contract target price and contract
target profit would have a significant adverse impact on the
incentive price revision relationship under the contract, or
adversely affect the contract financing provisions, the Contracting
Officer may defer such adjustment until establishment of the total
final price of the contract. The total final price established in
accordance with the incentive price revision provisions of the
contract shall be reduced by an amount equal to the initial target
profit specified in the contract at the time of contract award and
such reduced price shall be the total final contract price.

5. For firm-fixed-price contracts, by 10 percent of the initial contract price or
a profit amount determined by the Contracting Officer from records or
documents in existence prior to the date of the contract award.

C. The Government may, at its election, reduce a prime contractor's price or fee in
accordance with the procedures of paragraph (b) of this clause for violations of
the Act by its subcontractors by an amount not to exceed the amount of profit or
fee reflected in the subcontract at the time the subcontract was first definitively
priced.

d. In addition to the remedies in paragraphs (a) and (c} of this clause, the
Government may terminate this contract for default. The rights and remedies of
the Government specified herein are not exclusive, and are in addition to any
other rights and remedies provided by law or under this contract.

I-3  DEAR 952.204-2 SECURITY (OCT 1987)

a. Responsibility. It is the Contractor's duty to safeguard all classified information,
special nuclear material, and other DOE property. The Contractor shall, in
accordance with DOE security regulations and requirements, be responsible for
safeguarding all classified information, and protecting against sabotage,
espionage, loss and theft, the classified documents and material in the contractor's
possession in connection with the performance of work under this contract.
Except as otherwise expressly provided in this contract, the contractor shall, upon
completion or termination of this contract, transmit to DOE any classified matter
in the possession of the contractor or any person under the Contractor's control in
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ii. A release discharging the Government, its officers, agents, and

employees from all liabilities, obligations, and claims arising out
of or under this contract, except--

A Specified claims stated in exact amounts, or in estimated
amounts when the exact amounts are not known;

B. Claims, together with reasonable expenses incidental
thereto, based upon liabilities of the Contractor to third
parties arising out of the performance of this contract;
provided that such claims are not known to the Contractor
on the date of the execution of the release; and provided
further that the Contractor gives notice of such claims in
writing to the Contracting Officer promptly, but not more
than one (1) year after the Contractor’s right of action first
accrues; and provided that the costs associated with such
claims are not unallowable. In addition, the Contractor
should provide prompt notice to the Contracting Officer of
all potential claims under this clause, whether in litigation
or not.

C. Claims for reimbursement of costs, including reasonable
incidental expenses, incurred by the Contractor under the
patent clauses of this contract, excluding, however, any
expenses arising from the Contractor's indemnification of
the Government against patent liability.

I-12 FARS52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT

(MAR 1989)
a. The Government may extend the term of this contract by written notice tothe  * ..

Contractor within the period of performance stated within this contract; provided
that the Government shall give the Contractor a preliminary written notice of its
intent to extend at least 60 days before the contract expires. The preliminary
notice does not commit the Government to an extension.

b. If the Government exercises this option, the extended contract shall be considered
to include this option provision. o

c. The total duration of this contract, including the exercise of any options under this
clause, shall not exceed nine (9) years.
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I-19 FAR 52.224-2 PRIVACY ACT (APR 1984)

LS

a. The Contractor agrees to-

1, Comply with the Privacy Act of 1974 (the Act) and the agency
rules and regulations issued under the Act in the design,
development, or operation of any system of records on individuals
to accomplish an agency function when the contract specifically

identifies-
i The systems of records; and
ii. The design, development, or operation work that the

contractor is to perform;

2. Include the Privacy Act notification contained in this contract in
every solicitation and resulting subcontract and in every
subcontract awarded without a solicitation, when the work
statement in the proposed subcontract requires the redesign,
development, or operation of a system of records on individuals
that is subject to the Act; and

3. Include this clause, including this paragraph (3), in all subcontracts
awarded under this contract which requires the design,
development, or operation of such a system of records.

b. In the event of violations of the Act, a civil action may be brought against
the agency invelved when the violation concerns the design, development,
or operation of a system of records on individuals to accomplish an agency
function, and criminal penalties may be imposed upon the officers or
employees of the agency when the violation concerns the operation of a ‘
system of records on individuals to accomplish an agency function. For
purposes of the Act, when the contract is for the operation of a system of
records on individuals to accomplish an agency function, the Contractor is
considered to be an employee of the agency.

C. 1. "Operation of a system of records," as used in this clause, means
performance of any of the activities associated with maintaining
the system of records, including the collection, use, and
dissemination of records,

2. "Record," as used in this clause, means any item, collection, or
grouping of information about an individual that is maintained by
an agency, including, but not limited to, education, financial
transactions, medical history, and criminal or employment history
and that contains the person's name, or the identifying number,
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symbol, or other 1dent;fy1ng particular assigned to the individual,

such as a fingerprint or voiceprint or a photograph.

3. "System of records on individuals,” as used in this clause, means a
group of any records under the control of any agency from which
information is retrieved by the name of the individual or by some
identifying number, symbol, or other identifying particular
assigned to the individual.

I-20 FAR 52.225-3 BUY AMERICAN ACT--SUPPLIES (JAN 1989)

a. The Buy American Act (41 U.S.C. 10) provides that the Government give
preference to domestic end products.

"Components," as used in this clause, means those articles, materials, and supplies
incorporated directly into the end products.

"Domestic end product,” as used in this clause, means (1) an unmanufactured end
product mined or produced in the United States, or (2) an end product
manufactured in the United States, if the cost of its components mined, produced,
or manufactured in the United States exceeds 50 percent of the cost of all its
components. Components of foreign origin of the same class or kind as the
products referred to in subparagraphs (b)(2) or (3) of this clause shall be treated as
domestic. Scrap generated, collected, and prepared for processing in the United
States is considered domestic. On acquisitions above $25,000 in value,
components of Canadian origin are treated as domestic.

"End products," as used in this clause, means those articles, materials, and
supplies to be acquired for public use under this contract,

b. The Contractor shall deliver only domestic end products, except those-- ‘<,
1. For use outside the United States;
2. That the Government determines are not mined, produced, or

manufactured in the United States in sufficient and reasonably available
commercial quantities of a satisfactory quality;

.
'

For which the agency determines that domestic preference would be
inconsistent with the public interest: or;

L)

4. For which the agency determines the cost to be unreasonable (see section
25.105 of the Federal Acquisition Regulation).
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APPENDIX 5

BECHTEL HANFORD, INC. D&D PROJECT FACILITY LIST

The list on the following page represents the facilities in the RL-ER baseline for
decommissioning (1995). Most of these facilities are inactive and are addressed by the EM-40
Inactive Facility Surveillance and Maintenance (S&M) Program. Certain facilities, or portions
of facilities on this list are currently in use by various programs, and therefore are not addressed
by the current EM-40 S&M Program. These facilities/portions are as follows:

105-KE Fuel Storage Basin and Transfer Bay Area

105-KW Fuel Storage Basin and Transfer Bay Area

165-KW Switchgear room in Power Control Building

183.1-KW  Chlorine Vault

190-KW S. and E. Highbays in Process Water Pumphouse

1112-N PHMC Telecommunications Hub

212-P Storage Building
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BECHTEL HANFORD, INC. D&D PROJECT FACILITY LIST

AREA BLDG. NO. BUILDING NAME
100-B Riverlines (2)
103-B Unirradiated Fuel Storage - demolished
104-B-1 Tritium Vault - demolished
104-B-2 Tritium Laboratory - demolished
105-B Reactor Building
100-B 111-B Decontamination Station
AREA 116-B Reactor Exhaust Stack
119-B Exhaust Air Sample Building
1608-B Vacumn Seal House
1701-BA Exclusion Area Badge House - demolished
1904-B-1 Outfall Structure
1904-B-2 Outfall Structure
100-C Riverline (2)
105-C Reactor Building and Fuel Storage Basin
105-C Water Tunnels
100-C 105-C Hig}'l Tanks (2) - demolished
AREA 118-C-4 Horizontal Control Rod Storage Cave
183-C Filter Plant - demolished
190-C Main Pumphouse - demolished
1702-C Badge House - demolished
1714-C Solvent House - demolished
100-D Riverlines (2)
103-D Unirradiated Fuel Element Storage Building .
100-D 105-D Reactor and Fuel Storage Basin
AREA 105-D Water Tunnels - demolished
116-D Reactor Exhaust Stack
196-D Main Process Pumphouse (190-D Complex) - demolished
1904-D Qutfall Structure
100-DR Riverline (1)
105-DR Reactor Building and Fuel Storage Basin - I8S in process
105-DR Water Tunnels
illg-ﬁll)f 116-DR Reactor Exhaust Stack
117-DR Reactor Exhaust Air Filter Building
119-DR Reactor Exhaust Air Sample Building
190-DR Main Pumphouse - w/ N&S Annex
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BECHTEL HANFORD,‘INC. D&D PROJECT FACILITY LIST

- AREA BLDG. NO. BUILDING NAME
100-F Riverlines (2) ,
100-F 105-F Reactor Building and Fuel Storage Basin - ISS in process
AREA 108-F Biology Laboratory Building - Demolition in process
183-F West Clearwell
100-H Riverlines (2)
105-H Reactor Building and Fuel Storage Basin
100-H 183-H West Clearwell
AREA 183-H Solar Evaporation Basin - demolished
1713-H Warehouse
1720-HA Arsenal
100-K Riverlines (2)
167-K Crosstie Tunnel Building
182.K Emergency Water Reservoir Pumphouse
183-K Pipe Tunnels
1720-K Adminstrative Office Building
105-KE Reactor Building
105-KE Process Water Tunnels
110-KE Gas Storage Facility
115-KE Gas Recirculation Building
116-KE Reactor Exhaust Stack
117-KE Exhaust Air Filter Building
118-KE-2 Horizontal Control Rod Storage Cave
150-KE Heat Recovery Station
100-K 166-KE Oil Storage Vault
AREA 1713-KER Wareh0use. ‘
105-KW Reactor Building
105-KW Process Water Tunnels
110-KW Gas Storage Facility
115-KW Gas Recirculation Building
116-KW Reactor Exhaust Stack
117-KW Exhaust Air Filter Building i
118-KW-2 Horizontal Control Rod Storage Cave
119-KW Exhaust Air Sample Building
150-KW Heat Recovery Station
165-KW Power Control Building
166-KW il Storage Vault
181-KW River Pumphouse
183-KW Filter Plant
190-KW Process Water Pumphouse
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BECHTEL HANFORD, INC. D&D PROJECT FACILITY LIST

AREA BLDG. NO. BUILDING NAME
100-N Riverline (1)
11-N Change Room
13-N Storage Building
104-N Storage Building - demolished
105-N Reactor Building and Fuel Storage Basin
105-NA Emergency Diesel Enclosure
105-NB Maintenance Building Addition
105-NC Emergency Diesel Generator - demolished
105-ND Remote Air Intake
105-NE Fission Products Trap
107-N Basin Recirculation Facility
108-N Chemical Unloading Facility
109-N Heat Exchange Building '
109-NA Steam and Flow Instrument Building - demolished
109-NB Hydro Power Unit Building - moved and reutilized
116-N Air Stack
117-N Air Filter Building
117-NVH Valve Control House
119-N Air Sampling Monitor
100-N 119-NA Air Sampling .and Monito.ring
AREA 151-N 230_KV Electrical Substation
153-N Switchgear Building
163-N Demineralizer Plant
166-N Oil Storage Building
181-N River Pumphouse '
181-NA Pumphouse/Guard Tower
181-NB #3 Diesel Enclosure
181-NC Sample Station/Skid Station
182-N High Lift Pumphouse
183-N Water Filter Plant
183-NA Pumphouse
183-NB Clearwell '
183-NC Filter Backwash Sump
183-ND Clearwell Overflow Pond
184-N Power House
184-NA Power House Annex Building
184-NB Air Handler Main Building
184-NC Air Handler Annex Facility
184-ND Fuel/Diesel Oil Day Tanks - demolished
184-NE Compressor Shed
184-NF Chemical Injection House
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BECHTEL HANFORD, INC. D&D PROJECT FACILITY LIST

AREA BLDG. NO. BUILDING NAME
1112-N Guard Statio/WHC Telecommunications Hub
1112-NB Badge House (SEA) - excessed/removed from site
1120-N Training Building
1134-NA Motor Generator (Line Conditioner) - excessed/removed from

site :
1143-N Carpenter/Paint Shop
1300-N Emergency Dump Basin
1303-N Radioactive Dummy Burial Facility
1304-N Emergency Dump Tank
1310-N Radioactive Liquid and Waste Treatment Facility
1312-N Liquid Effluent Retention Facility
1313-N Change and Control Room
1314-N Liquid Disposal Building
1315-N Diversion System Valve House
1316-N Valve House
1316-NA Valve Vault
1316-NB Crib Effluent Iodine Monitoring Facility
1316-NC Turbine Meter Vault
1322-N Waste Treatment Pilot Facility

100-N 1322-NA Effluent Water Pilot Plant

AREA 1322-NB Crib Effluent Iodine Monitoring Facility

(cont.) 1322-NC Turbine Meter Vault
1327-N Diversion Valve House
1330-N Waste Storage Facility
1702-N Vehicle Inspection Building - demolished -
1705-N Instrument and Electrical Facility
1705-NA Maintenance Shop Annex
1706-N Storage Building/Maintenance Shop
1706-NA Sewer Lift Station
1712-N Insulation Shop
1714-N Warehouse and Receiving
1714-NA Warehouse ‘o
1714-NB Warehouse
1715-N Oil Tanks
1722-N Decontamination Shop
1723-N Contaminated Equipment Storage Building
1723-NX Laydown Storage Yard
1734-N Gas Bottle Storage - demolished
1802-N Pipe Trestle
1900-N Water Supply Tanks
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BECHTEL HANFORD, INC. D&D PROJECT FACILITY LIST

ARFA BLDG. NO. BUILDING NAME
1902-N Export Water Tie-in Building
1903-N Old Septic System
100-N 1904-NA Sewage Lift Station #1
AREA 1904-NB Sewage Lift Station #2
(cont.) 1904-NC Sewage Lift Station #3
1908-N Outfall Structure
1926-N Valve Pit
202-A° PUREX Facility (Canyon building)
203-A" Acid Pump House/Acid Storage & Handling Facility
204-A° U-Cell
205-A" Silica Gel Facility
206-A° Fractionator Building
210-A° Drum Storage
211-A" Bulk Cold Chemical Tank Farm
212-A" Fission Product Load Out .
213-A° Fission Product Load In/ Maintenance Shop *
214-A/B/C/D" | Purex Facility Warehouse
215-A° Sodium Hydroxide Instrument Pad (Concrete Pad Remaining)
216—A: Spud Cellar Sample Pit
200 EAST fl;’"ﬁ* ngMCONS 1&C Unit
PUREX 221-A° ipefitter Sbop_ o
ITY 225-EC . TEDF Monitoring Building
FACIL 252-AB, Main Electrical Switchgear Substation
252-AC Surveillance Lighting Electrical Substation -
271-AB’ PUREX Maintenance Facility
276-A R Cell
281-A" Emergency Generators Facility
291-A° Exhaust Fans
291-AB’ Exhaust Air Sample Shack
291-AC” Exhaust Air Instrument House ,
291-AD’ Ammonia Off-Gas Filter Building '
291-AE’ #4 Filter Building
291-AG Sample Station #2
291-AH" Ammonia Off-Gas Sample Station
291-A7" Sample Station #3
291-AK’ Air Tunnel Enclosure

" These facilities deleted from the contract after June 30, 2002 because they transition to FHI cognizance on July 1,

2002,
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BECHTEL HANFORD, INC. D&D PROJECT FACILITY LIST

AREA BLDG. NO. BUILDING NAME
291-A-1° 202-A Main Stack
292-AA° PR Stack Sample House
292-AB’ Gaseous Effluent Monitoring Building (Main Stack Bldg.)
293-A Dissolver Off-Gas Station
203-AA” Former Hydrogen Peroxide Storage (Concrete Pad reutilized
under 252-AB)
294-A Off-Gas Instrument Shack
295-A° ASD Sample Station (Ammonia Scrubber)
295-AA" ACD Sample/Pump Station (Steam Condensate)
295-AB’ PDD Sample Station (Process Distillate)
295-AC" . | CSL Sample Station
295-AD" CWL Sample Station {Cooling Water)
395-AE PDD Monitoring Station
200 EAST | 296-A-1" Stack
PUREX | 296-A-2’ Stack
FACILITY | 296-A-3" Stack

(cont.) 296-A-5A: Stack
296-A-5B Stack

296-A-6" Stack
296-A-7" Stack
296-A-8° Stack
296-A-14" Stack
296-A-24" Stack
2701-AB” Badge House
2701-AC’ Patrol Guard Shack
2711-A-1 Air Compressor Building
2712-A Pump House
2714-A" Chemical Warehouse
2901-A" Water Tower
207-BA’ CBC Sampling Building “
211-B° Chemical Tank Farm Area
200 EAST 211-BB’ MCC Building for 211-B Area
B PLANT | 212-B Cask Transfer Area
217-B° - Demineralized Water Building
221-B B Plant Canyon Building
221-BA’ 15-inch Cooling Water Monitor Building

* These facilities deleted from the contract after June 30, 2002 because they transition to FHI cogmizance on July 1,
2002.
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BECHTEL HANFORD, 1NC. D&D PROJECT FACILITY LIST

AREA BLDG. NO. BUILDING NAME
221-BB’ Condensate Building for LLW Concentrator
221-BC” SWP Change Building
221-BD’ Laundry Storage Building
221-BF’ BCP Diversion Pit Building
221-BG’ 24-inch Cooling Water Monitor Building
221-BK’ Canyon Exhaust Instrumentation Building and Canyon Exhaust

System '

222-B Office Building

224-B’ Plutonium Concentration Building

271-B° B Plant Support Building

271-BA’ Laundry Storage Building

276-B Paint Shop

276-BA’ ISO Tank Area

291-B” Exhaust Fans Control/Turbine Building

291-BA’ Exhaust Air Sample Building

291-BB” Instrument Building - A and B Filters

291-BC’ C Filter Building

291-BD C Filter Instrument Building
ZBO;]?II?:§$ 291-BF: D Filter Instrument Building

291-BG E Filter Instrument Building

(cont) | H91.B7 F Filter Instrument Building
291-BK’ E Filter Monitoring Building
292-B° Stack Monitoring Building
291-B-1" Retired Canyon Ventilation Stack
296-B—1: Canyon Ventilation Stack .,
296-B-2 Filter Vault Passive Vent Stack
296-B-5° Retired 221-BB Stack
296-B-13 Retired 221-BF Stack
296-B-21" Retired Pipe Gallery Exhauster
296-B-22" Retired Pipe Gallery Exhauster
296-B-23" Retired Pipe Gallery Exhauster
296-B-24" Retired Pipe Gallery Exhauster ‘,
296-B-25 Retired Pipe Gallery Exhauster
296-B-26" Retired Pipe Gallery Exhauster
296-B-27 Retired Pipe Gallery Exhauster
2711-B’ Breathing Air Compressor Building
2715-B° Paint and Oil Storage Building
2716-B’ Storage Building - RR Cut

" These facilities deleted from the contract after June 30, 2002 because they transition to FHI cognizance on July 1,

2002,
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Bechiel Hanford, Inc.

Environmental Restoration Contract

DE-4C06-93RL12367 Modification No. M135§

Part If
Section J
Attachment 2, Appendix 5

BECHTEL HANFORD,LINC. D&D PROJECT FACILITY LIST

AREA BLDG. NO. BUILDING NAME
500 EAST CS-S49: Main B Plant 291-B Area Substation (221-B/271-B)
B PLANT C8-S?l7 ) B Plar.lt 291-B Area Substation

A-F Filters A-F Filter Vaults

(cont.)

215-C’ Gas Preparation Facility
200 EAST | 241-CX-70° | Tank
SEMI 241-CX-71" | Tank
WORKS | 241-CX-72" Tank and Greenhouse

276-C" Solvent Handling Facility
202-S" REDOX Facility
207-§ Water Retention Basin (backfilled with soil)
211-S Bulk Storage Aqueous Chemical Mack-up Tanks (8 Tanks)
276-S Solvent Handling Facility
276-5-1417 Hexone Storage Tank ;
276-S-142" Hexone Storage Tank
291-§ Exhaust Fan House and Control Stack
291-8-1° Stack
292-S° Valve Pit House
293-8 Offgas Treatment Facility

200 WEST | 296-S-1" Stack

REDOX | 296-S-2] Stack

296-5-4 Stack ‘
296-8-6" Stack
296-S-12" Stacks (2)
2706-S’ Storage Building
2708-S° Laggers Shop
2710-S" Inert Gas Preparation Building
2711-§ Stack Gas Monitoring Station
2715-S" Oil Storage Building ‘L
2718-§ Sand Filter Sampler Monitoring Station
2904-SA’ Cooling Water Sampling Building

" These facilities deleted from the contract after June 30, 2002 because they transition to FHI cognizance on July 1,

2002.
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Bechtel Hanford, Inc.

Environmental Restoration Contract

DE-AC06-93RL12367 Modification No. M158

FPart i1
Section J
Attachment 2, dppendix 5

BECHTEL HANFORD, }NC. D&D PROJECT FACILITY LIST

AREA BLDG. NO. BUILDING NAME
233-§ Plutonium Concentration Facilit
200 WEST | 5335 ga° Exhaust Filter House ’
Ay [ 296-S7ET | Stack
A 296-S-TW' | Stack
221-U Canyon Building (U Plant)
271U Office Building
276-U Solvent Handling Facility
291-U° Exhaust Fan Control House, Sand Filter and Vessel Vent Pit -
291-U-17 Stack
%’%}J"AE;; 292" | Stack Monitoring Station
296-U-10 Stack
2714-U° Warehouse
2716-U° Fire Protection Shed
275-UR’ Chemical Storage Warehouse
241-WR’ Vault (Thorium Storage)
203-U’ Uranium Storage Tank Enclosure
203-UX’ Concentrated Uranium Storage Tank Enclosure
207-U" Retention Basin/Sample Shack
200 WEST 211-U \ Bulk Storage Aqueous Chem_ical Make-up Tanks (8 Tanks)
U03 211-UA Tank Farm (6 tanks, P.ump Pl‘t 307 and UNH Truck Pad) ,
FACILITY 224-U . UO3 Plant Concentration Bmldmg _
224-UA UO3 Calcination and Loadout Building
272-U° Hot Shop/Cold Shop
2715-U" Oil Storage Shed
2715-UA" Insulator Shop/adjacent Waste Shed
308 Plutonium Laboratory
300 AREA | 308A Fuels Development Laboratory

" These facilities deleted from the contract after June 30, 2002 because they transition to FHI cognizance on :Tul_v L,

2002.
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Bechtel Hanford, Inc. - Partll
Environmental Restoration Contract Section J
DE-AC06-93RL12367 Modification No. M138 Anachment 2, 4ppendix 3

BECHTEL HANFORD, INC. D&D PROJECT FACILITY LIST

- AREA BLDG. NO. BUILDING NAME
21 2-1'\1: Storage Building

600 AREA | 212-P . Storage Building
212-R Storage Building (shared)

" These facilities deleted from the contract after June 30, 2002 because they transition to FHI cognizance on July 1,
2002.
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APPENDIX 7

RCRA TSD CLOSURES
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-

APPENDIX 7

ENVIRONMENTAL RESTORATION RCRA

TREATMENT. STORAGE AND DISPOSAL (TSD) UNIT
OPERATIONS AND/OR CLOSURES!

The RCRA treatment, storage and disposal facilities included in the Environmental Restoration
Program and applicable to BHI are as follows:

RCRA TSD Units Operable Unit
183-H Solar Evaporation Basin 100-HR-1
216-U-12 Crib’ 200-UP-2
216-B-3 Pond System (B Pond) " 200-BP-11
216-A-10 Crib® 200-PO-2
216-A-36B Crib’ 200-PO-2
216-A-29 Ditch’ 200-BP-11
Non-radioactive Dangerous Waste Landfill’ 200-1U-3
216-A-37-1 Crib" 200-PO-4
216-S-10 Pond and Ditch’ 200-RO-1 ;
100-D Ponds 100-DR-1
Hexone Storage and Treatment Facility” 200-R0O-2
1301-N Liquid Waste Disposal Facility 100-NR-1
1325-N Liquid Waste Disposal Facility 100-NR-1
1324-N Surface Impoundment 100-NR-1
1324-NA Surface Impoundment 100-NR-1
241-CX-70, -71, and -72 Tanks' 200-S0-1
300 Area Process Trenches 300-FF-1
105-DR Large Sodium Fire Facility 160-DR-2
600 Area Purgewater Storage and Treatment

Facility (ModuTanks) * 200-BP-11
Plutonium Uranium Extraction (PUREX)

Plant’ 200-PO-2
216-B-63 Trench’ 200-CS-1
B Plant Facility” 200-BP-6

! Additional TSD Units may be added to the Environmental Restoration Program as production facilities are
transitioned into the Decontarnination and Decommissioning (D&D) Program.
" These TSD Units deleted from the contract after June 30, 2002 because they transition to FHI cognizance on July

1, 2002
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